
PROPOSED PROJECT FOR THE CONSTRUCTION OF CLASS ROOMS AND ADMINISTRATION BLOCK COST ESTIMATION ANALYSIS FOR CLASSROOMS  SN. ITEM QUANTITY UNIT COST TOTAL  COST 01. Sand 6 lorries of 7 tones @ 75,000 TSHS. 450,000 TSHS 02. Aggregate 4 lorries of 7 tones @ 45,000 TSHS 180,000 TSHS 03. Stones 4 lorries of 7 tones @ 45,000 TSHS 180,000 TSHS 04.                        Blocks 1056 pieces @ 600 TSHS 633,000 TSHS 05. Cement 172 bags @ 10,000 TSHS 1,720,000 TSHS 06. Timber 150 pieces of various sizes @ 2000 TSHS  300,000 TSHS 07.  Poles 15 pieces @ 2000 TSHS 30,000 TSHS 08. Iron bars 31 pieces @ 10,000 TSHS 310,000 TSHS 09. Nails of various size 30 kgs @ 2000 TSHS 60,000 TSHS 10. Iron sheets 28 gauge 60 pieces @ 12,000 TSHS 720,000 TSHS 11. Ridges 10 pieces @ 2500 TSHS 25,000 TSHS 12. Fisher board 40 pieces @ 2000 TSHS 80,000 TSHS 13.  Ceiling board 22 pieces @ 5000 TSHS 110,000 TSHS 14. Painting a) sandpaper 15 pieces b) crack fillers 5kg c) high gloss paint 16 tins d) emulsion paints 18 tins   @ 150 TSHS   @ 5,000 TSHS  @ 4,500 TSHS   @ 4,500 TSHS 2,250 TSHS 25,000 TSHS  75,000 TSHS  81,000 TSHS 15. Doors & windows Frames 7 pieces 7 doors  @ 24,000 TSHS   @ 7,000  TSHS 168,000 TSHS 49,000 TSHS 16. Labour charges   2,000,000 TSHS  TOTAL   7,198,250 TSHS  10% Miscellaneous      719,825 TSHS  Grand total for one classroom   7,918,075 TSHS   ESTIMATION FOR ONE CLASSROOM:      7,918,075 TSHS ESTIMATION FOR FOUR CLASSROOMS: 31,672,300 TSHS                           COSTESTIMATION FOR THE COMPLETION OF STUDENTS TOILETS a)        Boys= 8holes b)        Girls=16holes Sn. ITEM QUANTITY UNIT COST TOTAL COST 01. Drilling 4 holes of 25feet  100 feet @ 5000Tshs  500,00Tshs 02. Wire Marsh 10 pieces @ 25,000Tshs  250,000Tshs 03. Strong   Iron bars 40 Pieces @ 10,000Tshs 400,000Tshs 04. Bricks—Kerai product 400 Pieces @ 650Tshs 260,000Tshs 05. Sand 2lories of 7 tones @ 75,000Tshs 150,000Tshs 06. Aggregate 2lories of 7 tones @ 45,000Tshs   90,000Tshs 07. Cements 40bags of 50kg each @ 10,000Tshs 400,000Tshs 08. Timber of  various size   150 pieces @ 2000Tshs 300,000Tshs 09  Iron sheets 60 pieces @ 10,000Tshs 600,000Tshs 



10. Ridges  10 pieces @ 2,000Tshs 20,000Tshs  11. Ceiling board 12 pieces @  5,000Tshs 60,000Tshs 12. Nails of various sizes 20kg @ 2,000Tshs 40,000Tshs 13. Painting emulsion 10 tins of 4litres @ 4000Tshs 400,000Tshs 14. Doors 24doors @ 50,000 1,200,000Tshs 14. Labour charges --- -------- 1,300,000Tshs    TOTAL   5970000Tshs             10%  Mislenous     597,000Tshs  MAIN TOTAL   6,567,000   03. COST ESTIMATION FOR THE COMPLETION OF AN ADMINISTRATION BLOCK.                 This building will have the following offices:- 01.     headmaster’s office 02.     second master/mistress’s office 03.     academic office 04.     discipline master’s office 05.     staff room 06.     secretary and cashier’s office  COST ESTIMATE. Sn.    ITEM QUANTITY UNIT COST TOTAL COST 01. Bricks/ Blocks Kerai type 2000pcs @ 650Tshs 1,300,000Tshs 02. Cement 200bags of 50kg @ 10,000Tshs 2,000,000Tshs 03. Timber of various sizes 300pcs @ 2000Tshs  600,000Tshs 04. Iron Sheets 150pcs @  10,000Tshs 1,500,000Tshs 05 Ridges 25pcs @ 2500Tshs        62,500Tshs 06. Nails of various sizes 100kg @ 2000Tshs    200,000Tshs 07. Windows 10 windows @ 50,000Tshs    500,000Tshs 08. Doors 10 doors @ 100,000Tshs 1,000,000Tshs 09. Ceiling board 120pcs @ 4500Tshs   540,000Tshs 10. Roofing nails 25kg @ 2000Tshs     50,000Tshs 11. Glasses in windows 80pcs @ 15,000Tshs  1, 200,000Tshs 12. Paint  100tins of 4litres @ 4000Tshs    400,000Tshs 13. Labour charges -- ---  2,000,000Tshs 14. 10% Misleneous    1,135250Tshs  Main Total   12,487750Tshs  Total amount for the completion of all project mentioned above is about 50,721,050Tshs or about 50,000USD 


